Mojonnier Road Reconstruction – Addendum No. 1

ATTENTION: ALL BIDDERS

This addendum addresses questions and clarifications to the Request for Statements of Qualifications (RSQ) for the Mojonnier Road Reconstruction Project.

- Clarification: Under Schedule, "Bid Ready Plans and Specifications due to City" should be replaced with "75% Design Plans ready for right of way acquisition due to City." The intent is to get the project engineered to 75% so that right of way needs are clear and right of way acquisition can begin in early 2023.
- 2. The City received a question asking what the estimate or overall budget is for this project. The total project funds for engineering have been estimated at \$451,840.00
- The City received a question asking if there is a specific cross section intended for the project. The project boundaries and cross section submitted for funding are attached as Exhibit A, on page 2 of this addendum.

Exhibit A

DRAWING: SPENC LAST REVISION:

E, EIT

SW MOJONNIER ROAD CROSS SECTION

